®opma 3.2 «Texundeckas cnenHHKAUNSA 1S 3AKYIKH YCJIyr»

Texuuueckan cnenuukanus
«TexnuueckHii HA/130P 32 CTPOHTEILCTBOM CETH HAGMIOAATENLHBIX CKBAKAH 110 MEPHMETPY
npyaos-ucnapureneii na CKC-1, CKC-2, CKC-3, CKC-4, CKC-5, CKC-6, CKC-7, CKC-8 (111
MYCKOBOI KOMILIEKC, ATMATHHCKAA 00,1aCTh)»

1 Ilpeamer 3akynmaeMpIx ycJayr

WH>XUHUPHHTOBBIE YCIIYTH O ITPOBEJCHHIO TEXHUYECKOTO HaJ30pa IPH peaau3anuu pabodero
npoexTa «CTPOUTENBCTBO CETH HAONIOAATENbHBIX CKBAKHH II0 IIEPUMETPY HPYHOB-UCIIAPUTENEH HA
CKC-1, CKC-2, CKC-3, CKC-4, CKC-5, CKC-6, CKC-7, CKC-8» (Il myckoBO# KOMILIEKC,
Anmarunckas o61acTs).
2 OGocHoBaHHe 3aKyNAEMBIX yCIYT

Texunueckuii Ham3op B 00s3aT€NBHOM MOPSAOKE OCYIISCTBISETCS HA BCEX OOBEKTAx
CTPOHTENBCTBA COTNacHO CT. 34-1 «Texunueckuit Hamzop» 3akoHa PK ot 16 utons 2001r. Ne242-11 «O6
apXMTEKTYPHOH, IPalOCTPOUTENBHON U CTPOUTENBHOM eaTeNsHOCTH B PKy.
3 O0BeM 3aKkynaeMspIxX yeuayr

Tabauya 1. Ilepevens ycaye

Onucanue u Tpebyemblie GyHKUHOHANLHBIE, En
TeXHHYECKHEe, KaueCTBeHHbIe H IKCIUTYaTaALHOHHBIE )
XapPAKTEPUCTHKH 3aKYNIAEMbIX YCJIYI

NeNe

KoauuecTBo
n/n

H3IM.

1 2 3 4

OxazaHue WHKUHUPHHTOBBIX YCJIYr TO TPOBEACHUIO
TEXHUYECKOro Haj3opa mpu peanusauud PaGodero
npoekta  «CTpouTeNsCTBO  ceTH  HaOMIOAareNbHBIX
CKBaXMH 10 NEPUMETPY Npynos-ucnaputeneit Ha CKC-1,
CKC-2, CKC-3, CKC-4, CKC-5, CKC-6, CKC-7, CKC-8»
(III myckoBoit KOMILIEKC, AnMaTHHCKas o00JiacTh) B
COOTBETCTBUU € PELUIEHUAMH YTBEPXKIACHHO!N MNPOEKTHO-
CMETHOM HOKYMEHTALUM, HOPMATHBHO-TEXHUYECKOW U
TpaBOBOH NOKYMEHTaUMH, OCHCTBYIOLLEH HA TEPPUTOPHH
Pecniybnmukun Kazaxcran. (O6wekt II  (HOpMansHOIO)
YPOBHS OTBETCTBEHHOCTH, TEXHUYECKHI u
TEXHOJIOTHHYECKHiT HE CIOXHBIH)

Yenyza 1

TpeGoBauus k UcnonHnTe 10 BO BpemMsi OKa3aHUs YCIYyT

1. OcyiliecTBieHHE TEXHMYECKOr0 Haa30pa Ha BCEX
CTaguax peanusauumy pabouyero mpoekTa, BKIIOUYas
KOHTPOJIb KAa4eCTBA, CPOKOB, CTOUMOCTH, IIpHeMKa
BBITIOJIHEHHBIX PaboT U cJavya 06bEKTOB B IKCITYaTaLUIO
B coorBercTBuU ¢ 3axoHom PK ot 16.07.2001r. «O6
apXUTEKTYPHOH, rpaJoCTPOUTENBHON M CTPOHUTENILHOM
nearensHocty B PK», npukasa MuHuCTpa HaMOHAILHOMN
skoHomMukd PK ot 3 despana 2015 roma Ne71 «O6
yreepxaeHun [1paBun oxazsaHUs MHKHHUPUHTOBBIX YCIYT
B c(epe apXUTEKTypHOW, rpajgoOCTPOMTENBHONH U
2. CTPOUTENIBHOM JIeATENIbHOCTHY, OeHCTBYIOLIEH
HOPMATUBHO-PETTIAMEHTUPYIOLICH U TEXHUYECKOH
JoKyMeHTaumeid B  obmactm  crpouteibctBa  PK|
pewenusMuy yreepxxaeHHo# [IC]I, koTopelii BKIIFOUAET:

a) co0Jofie e  CTPOUTENbHLIM  [loapAAYMKOM
TpeGoBaHuit OPraHU3alMOHHO-TEXHOJIOTHUECKUX
JOKYMEHTOB, ONPEJENAOWNX TEXHOIOrHUECKUH MpoLece
MPOU3BOICTBA CTPOUTENBHO-MOHTaXHBIX paboT;

0) ofecnieyeHne  CTpOUTENbHBIM  [1OAPSAAYMKOM
KauyECTBEHHOTO BBIMIOJIHEHHS CTPOMTENBHO-MOHTAXKHBIX H
MYCKOHAJIaOYHbIX padorT;




B) OpraHu3alLMi0 U OCYLIECTBJEHHE CTPOUTEJILHBIM
[MonpsinuukoM BceX BHAOB W GopM coOCTBEHHOrO
NPOU3BOJCTBEHHOTO KOHTPOJII M HAaA30pa KadecTea

CTPOMTEILCTBA (BxonHoro, OMEpaLHOHHOTrO,
NPHEMOYHOro,  JJaGOPaTOPHOTrO, TEONE3MYECKOro U
APYTHX);

r) CBOEBPEMEHHOE U MpaBUNbHOE 0QOpMIIEHUE U

OOAMUCAHUE HCMONHHUTENbHONH JOKyMEHTaUuH (aKkToB
OCBUIETENLCTBOBAHUSA CKPBITHIX PA0OT M MPOMEXKYTOUHOM
NPUEMKU OTBETCTBEHHBIX KOHCTPYKLME U T. 11.);

) UCIONHEeHHE  CTPOMTENbHbIM  IloapAm4UKOM
yKa3aHuii, BHECEHHBIX B XCYPHAIl TEXHUYECKOTO HAI30pa; B
Cllydae HEHUCMOJHEHUA WM HEHAAJIEXKALIEro HCMOJTHEHU
cTpoutebHbIM [lOAPARYMKOM YyKa3aHUs, AOBEACHUE O
cBeAeHus 3aka3zynka 00 3TOM, a Takxke HHPOpMHUpOBaHHE

COOTBETCTBYIOLLEE nojapasfesneHye opraHa
rocyapCTBEHHOTO APXUTEKTYPHO-CTPOUTEILHOTO
KOHTpOJIS.

2. Tlpu BeIMONHEHMH Yycayr nepcoHan McnonHurens
JOJDKEH HMETh B  HAJIMYWM  YOOCTOBEPEHUS MO
NPOMBILIEHHOH 0€30MaCHOCTH, MOXAPHO-TEXHUYECKOMY
MUHUMYMY, [0 OXpaHe TpyAa U TexHuke 6e30macHOCTH,
cepTuUKaTel O TNPOXOXKACHMH OOydYeHHs HaBbIKaM
OKa3aHusl TepBoii momMouy (C JCHCTBYIOLIUM CPOKOM
TOOHOCTH).
3. Otambl ycryr*:

1. 3% o 31.12.2026 ronaa;

1I. 97% no 31.12.2027 rona.

O6s13anHocTH UCMOJIHHTENA BO BpeMA OKa3aHUs yCayr

1. ITocTosAHHOE HAXOXACHHUE HA CTPOUTENBHON IJIOIIAAKE
Y NIPOBEJEHUE KOHTPOS 32 BLINOJTHEHUEM re0€3UUECKUX
W JpYrux paboT, CTPOUTENIbHO-MOHTAXXHBIX U IMYCKO-
HaJlaJO4HbIX paboT B MPOLIECCE CTPOMTENLCTBA OOBEKTA.
2. KouTponb cooTBercTBHs OOBEMOB H  KadecTBa
BBIMOJIHEHHBIX U MPEIBABICHHBIX K OIUIATE CTPOUTENILHO-
MOHT@XKHBIX U IMYCKOHANAJOUHBIX PaboT CTPOUTENHHBIM
IMoapaadukom cornacHo paboueil JOKYMEHTALINY;

3. VYcraHOBNEHHE MPUYMHBI U BbIAAYA 3AKITIOYEHHUS [0
kaxaomy ¢akty oOHapyKeHUs HEOCTATKOB (HApYLISHUM,
3ameyaHuii U nedekToB) B Xxone peaiuzauuu pabodero

NpOEKTA.
4. TlpenocTaBieHMe HA E€KEMECSYHOH OCHOBE B OpraH
rocy1apCTBEHHOTO APXUTEKTYPHO-CTPOUTEIILHOTO

KOHTPOJII OTYET O COCTOSHUM H XOJE CTPOUTEIIHCTBA
00nexTa;

5. IIpu oCcyuiecTBICHUH TEXHHYECKOTO Han30pa MPOBEPATh
cleayrouue T0KyMEHTh:

a) JKypHaJoB NpOU3BOACTBA MOHTAXHLIX, COOPOYHBIX,
3eMJIAHBbIX paboT u T.1.;

6) AKTOB Ha CKpBIThIE PabOThI, UCIOJHATENBHBIEC CXEMBI,
CbEMKH U T.A.;

B) AKTOB Ha HCIbITAHHE U AKTOB NPUEMKH KOHCTPYKLHIA,
OTAENBHBIX  3aKOHUYEHHBIX  CTPOUTENIBHBIX  CHCTEM,
PE3yJIbTATOB aHAJNM30B CTPOWMATEpUalioB, NacmopTa,
cepTudukaTtsl U Ap.;

W Ipyro  JOKYMEHTalUd, B  COOTBETCTBUHU C
Meroanueckum nokyMeHToM PK «TexHuueckuil Han3zop
3a CTPOMTENILCTBOM 37aHuii U coopyxenmit» u CH PK
1.03-00-2022 «CTpouTeNbHOE NPOU3BOICTBO.
OpraHu3auysi CTPOUTENLCTBA MPEANPUATHIA, 3MaHHUN U
COOPYKEHHUI».

6. [1poBeneHne OCMOTPOB C MPEABIABNCHHUEM 3aMedaHHii, U
Npy  HEOOXODMMOCTH,  HCMBITAHMH  3aKOHYEHHBIX

CTPOHUTEJILCTBOM 00BbEKTOB.
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7. KoHTpois NONMHOrO  YCTPaHEHUS  3aMevaHHii
CTpouTeNpHEIM  [loApsAYMKOM ¥ B YCTAHOBJIEHHOM
NOpsKE NpeICTaBiAECHUE peKoMeHAauuii 3akazuuky o
npHEMKe 00bEKTA B IKCILTYaTALMIO;

8. Ilo oxoH4yaHuu cTpouTenbcTBA  MHcnonuurens
MPENOCTAaBIsICT 3aka3yuky 3ak/IIOYeHHe O KayecTBe
CTPOMTENBHO-MOHTaXKHBIX PabOT COrIacHO TpeOOBaHUAM
3aKoHoAaTenscTRa PK.

9. Hcnonuurteab nocile NOAMMCAHWA OOTOBOpa 00
okazaHuu  YCJIyr 10  TEXHHYECKOMY  Hal30py
OpeNoCTaBsIET HAa [PEJBApUTEIbHOE  COracoBaHHUE
3aka3zuuky BCE pe3toMe " HeoOxoanMble
HNOATBEPXKJAOLIME  NOKYMEHTBI  KAHAMAATOB  Ha
LOJDKHOCTh TpHBJIEKaeMoOro nepcoHana Hcnonuurens,
KOTODBIE IOJDKHBI ObITh 00OPEHbI 3aKa3uHKOM.

10. B TedeHue 3-x (Tpu) KaJCHOAPHLIX OHEH NMUCBMEHHO
U3BEIATE  3aKka3yMka, OpraHel  TOCYAapCTBEHHOrO
apXMTEKTYPHO-CTPOUTENLHOTO  KOHTpoas o000  Bcex
Cilydasx aBapuiiHOro coctosHus Ha oonekre mo IIpoekty
1 obbeMax paboT No NMKBUIALINM aBapHii.

11. 3a cyer cOOCTBEHHBIX CpeOCTB OOECHEYMTh CBOM
NIEPCOHAN HEOOXOAMMBIMH YCJIOBUSAMH AJIS IPOKUBAHUSA U
MMTAHHEM HA BPeMs OKa3aHHs Y CIIyT.

12. 3a cuer coOGCTBEHHBIX CPeACTB OOECNEYUTH CBOM
NePCOHa HEOOXOAUMBIMU CPEACTBAMU MHAUBUAYAIBLHOM
3aIUUThIL.

13. HemenneHHO, B NHCBMEHHOM BMAE YBEIAOMISATH
3akasyuka 000 Bcex M JIOOBIX  OTCTYIUIEHHSX,
HEIOCTaTKaX U HECOOTBETCTBHAX XO[a CTPOUTENLCTBA MO
ITpoekry TpeOOoBaHUAM u/unu OrpaHHYCHUSM,
npeaycMOTpeHHsIM 3akoHonatensctBoM PK, CH PK, CIIT
PK u gp., [Tpoextamu.

14. PaccmoTpeTs UM cOMJIacoBaTb MOATOTOBJICHHBIE
IMogpsauukom npoektsl mpoussoactea CMP, miaHsi-
rpaduxu npoussoacrea CMP.

15. IoAroToBUTH >XYPHAJI TEXHUYECKOTO HA30Pa U BECTH
B HEM 34alUCH O BBISBICHHBIX 3aMEYaHHUAX, COIIACHO
YCTAHOBJICHHbIM  TpeOOBaHWAM, OTBEYaThb 3a  €ro
COXPaHHOCTb U COJICPKaHKE B HAANEKALIEM BHIE.

16. B ciayuae HapyuieHus cneluanucToM / pabOTHUKOM
Hcnonnurens 006s13aHHOCTEH, YCTaHOBJICHHbIX
JloroBopoM, He3aMEIIUTENILHO O0ECHeUnTh 3aMEHy
CBOEToO cneuyanucra / paboTHUKA.

17. HICONHMTENs HECET NOJHYI0 OTBETCTBEHHOCTL 3a
mpocToii xola cTpouTtenscrBa oObekra mo IlpoekTy,
CBA3AHHBIM € OTCYTCTBMEM cneuuanucta / paborHuka
Hcnonuurens Ha yuactke npoussoactea CMP  Ges
YB@)XKUTENBHbIX IPUYHH.

18. [Ilpoeepar, ™arepuansi W 00OpyIOBaHME Ha
COOTBETCTBME mnacnopraM (cepruduxaram) M IOpyroi
TEXHUYECKON JOKYMEHTaLUH, a TakkKe CTaHAapTaM WU
TEXHUYECKUM ycoBusaM [Tpoekra.

19. Ha mo6oii ctanuu okazauus Yciyr no TpeGOBaHUIO
3aka3yuKa WM MPeACTAaBUTENs 3aKa34HKa TIPeIOCTaBIIATh
OTYETBI MO (OopMaM UM B CPOKH, YCTAHOBJIEHHBLIM
3aKa3yuKOM WU MPEICTABUTENEM 3aKa3uuKa).

20. Ilpu BbISABNCHHUM HECOOTBETCTBHS BhlIOJIHEHHBIX CMP
no IlpoekTam JeiaTh OTMETKH B XKypHAJe U coobluath 06
3TOM B NMChbMEHHOI popme 3akazuuky, [Toapanuuky.

21. Hcnonuutens 0oO0A3yeTCss MO NUCHMEHHON 3asBKE
3aka3uMka HapaBUTh NPEABAPUTEILHO COTIACOBAHHOTO €
3akasuukoMm cneunamucra / paboTHHka Ha OOGLEKT B
Te4yeHue 72 yacoB ¢ MOMEHTA MOJNYYEHUs 3aABKU WIH B
COOTBETCTBUM CO CPOKAMH, YKa3aHHBIMH B CamMoii 3asBke

3aka3yuka.
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22. CoxpalleHue / yBeTHYEHUE KOUYECTBA CICLIMATNCTOB
/ pabotHukoB Vcnonuutens Ha 00bEKTE OCYINECTBAAETCSA
N0 NUCLMEHHOIA 3as1BKe 3aKa34MKa.

23. To cornacoBaHuIO ¢ 3aKa3uuKkoM JaBaTh [loapsaauuKy
CMP ofs3arenpHble 1)1 BBUIOJHEHUA YKAa3aHUSA O
Nepelesike  HEKA4eCTBEHHO  BbIMONHEHHbIX  CMP,
NMPUOCTAHOBKE  CTPOUTENBCTBA,  BHIMOJIHIEMOrOo  C
HapylueHneM TpeGoBaHuH IIpOeKTOB M HOPMAaTHUBHBLIX
JOKYMEHTOB, 00 YCTpaHEHHU W UCHPaBCHHU ACPEKTOB,
3aMEHE HEKaYeCTBEHHBIX CTPOMTEJIbHBIX MaTEPUaJIOB,
KOHCTPYKLHiL, u3aenuit u 060pyaoBaHus.

24. TpeboBaTh B HEOOXOMUMBIX CIy4asx HpPOBEACHUS
JIOTIONHUTENbHBIX MPOBEPOK, MCMBITAHUM, aHAIU30B,
CBEMOK Y 3aMEPOB.

25. B ciyyasx BO3HUKHOBEHHMS CIIOPHBIX CHTYallMid
NPUBJIEKATh HE3aBHCHUMYIO 3KCIIEPTHYIO OpPraHH3alUHIo,
UMEIOIIYI0 JIMLUEH3MM, aTTeCTaThi M Ap. HA BEACHHUE
COOTBETCTBYIOLIMX YCJIYr, C COMlacCusi M C YYETOM
pekomeHpaimii  3akasuuka. [Ipm stom MHcnmonnurens
00s3aH  NHCHMEHHO ' COrJacoBaTb €  3aKa3yUKOM
MPHUBJICYEHHE HE3ABUCUMBbIX IKCIIEPTHBIX OPraHu3auuii.

* Cpoxu nposedenus Texnuueckozo HAQ30pa CUNXDOHUIUPOBAHBI CO CPOKAMU CMPDOUMeEnscmeéa obvexma, mak Kax
MeXHUYeCKUll U ABMOPCKUN HAO30P OONNCHBL NPOBOOUMLCSL COBMECIHO CO CIPOUMETbHO-MOHMANCHBILMY pabomamu.

4 Hepeqeﬂb MaTEPHAJTIOB, HCII0JAb3YEMbBIX HcenoanuresieM A8 OKa3aHUS ycayr

Tabnuya. 2.11epevenv mamepuanog

NoNe HaumeHoBanune matepuaio (000py10BaHuUsl, 3aMaCHBIX
. Ea. m3m. KonnuecTso
n/n yacreii u ap.)
1 2 3 4
He mpemrycMOTpeHO

5 MecTo oka3zaHHA yCJIyr
VYenyrun no mpoBeaenuto «CTpOHUTENBCTBO CETH HAOMIOAATENBHBIX CKBAXKHH IO MEPUMETPY

npynos-ucnapureneii na CKC-1, CKC-2, CKC-3, CKC-4, CKC-5, CKC-6, CKC-7, CKC-8 (III
ITYCKOBOM KOMIUIEKC, AJIMaTHHCKas 00J1acTh)» JODKHBI OBITh OKa3aHbl H CAAHBI 3aKa34MKY 110 aapecy:
- Pecniybnuka Kazaxcran, AnMaTtuHckas o0macTs, JKamobuickuii paiiow, cr. [lnmubacray, CKC-6;
- Pecniybnuka Kasaxcran, Anmaruuckas obnacts, EHOeximmkasaxckuii paiion, banrabalickuii c/o,
CKC-7;
- Pecnybnuka Kazaxcran, AnMmarunckas obnacts, Yirypekuii paiton, CKC-8.
6 Cpoxn oxa3zaHus ycjIyr

Hauano BemonHenus yciyr — ¢ aaTel noamucanus JloroBopa, okoHuaHue — mo 31 nexabps
2027r.

Jupexrop lenapramMeHnTa 3eMJ1eno/1b30BAHUA, Kuenraes 1Y
KANHUTAJBHOI0 CTPOHTEILCTEA H PEMOHTA o

3amecturens upexropa Jenapramenta . /ELJ
3eMJIeNO0JIb30BAHHSI, KAIMTAJILHOI'0O CTPOHUTEILCTBA H } y S [/ B3n Kyit
peMOHTA

Hauwansauk Otaesia KanuTalbHOTO CTPOUTENLCTBA H
pemonTa JlenaprameHnTa 3eMJIeN0JIb30BAHMS, b Kapexees M.K.

KAaIMUTAJBbHOI'0 CTPOUTEJILCTBA H PEMOHTA /
X )
igf"’b




3.2-Hb1caH «KbI3MeETTEPAI CATHIN AJyFa APHAJIFAH TEXHHKAIBIK, CHIIATTIZiM»

TexHukadbIK CHIATTI3IM

«CKC-1, CKC-2, CKC-3, CKC-4, CKC-5, CKC-6, CKC-7, CKC-8 (IIl icke Kocy xemeni,

Anvarel 06bick1) OofibiHma V. IaHALIPFBINI-TOF2HAADABLIH NepHMeTDi foiibiHIua faKsLIaY

VHFBIMAJIAPSI JKeJICiHIH KYPBIILICHIH TEXHHKAIBIK KAAAFAIaAY»

1 CaTbIn aTBIHATHIH KbI3METTEDP MHI
«CKC-1, CKC-2, CKC-3, CKC-4, CKC-5, CKC-6, CKC-7, CKC-8-ne (III icke Kocy kemeHi,
AJMaThl O0NIBICHI) OyIaHIBIPFBIII-TOFaHAAPABIH NepUMeTpi 6olibIHIIA GaKblIay YHFBIMATIAPEI KETICIH
caly» XKYMBIC >O0achIH icke achlpy Ke3iHAE TEeXHMKANLIK Kajarajay JKYpri3y KeHiHperi
HHXUHUPHUHTTIK KBI3METTEP.
2 Cartpin aJbIHATHIH KbI3METTEPAIH Herizaemeci
TexuuxaneIK Kagaranay minaerti Typae 2001 x. 16 mingeneri No242-11 «kKP-HbIH cayieT, Kana
KYPBUIBICHI XOHE KYPBUIBIC KbI3MeTi Typans» KP 3aHbiHblH «TexHuKaNbIK Kanaraaay» 34-1-6abbHa
Colikec OaplIbIK KYPBUIBIC OOBEKTIIEPIH/IE XKY3ETe aChIPhLIAIEL
3 CaTbin aTBIHATHIH KbI3METTEP KOJIeMi

1-xecme. Kvismemmep mizbeci

p/c
NeNe

CaTbIn aJbIHATLIH KbI3METTEPIIH CHNIATTAYBI JKIHE TAJIAMN
€TiJIeTiH PYHKUMOHANABIK, TEXHUKAJIBIK, CANAJILIK KIHE
icke naigasaHy cHnaTTamMajapol

Oau. 6ipJ.

Canul

2

3

4

BeKiTiireH x00aJblK-CMETANBIK KyoKaTTamanblH, Kazakcran
PecnybmnukacbiHbIiH aymarbiHIa KOJIIAHbITATbIH
HOPMAaTHBTIK-TEXHUKAJIBIK JKOHE KYKBIKTBIK KY)KaTTaMaHbIH
meurimaepide coaiikec «CKC-1, CKC-2, CKC-3, CKC-4,
CKC-5, CKC-6, CKC-7, CKC-8-ze (III icke KoCy KewLleHi,
Anmartsl 00J1bIchl) OYNaHIbIPFbILI-TOFaHAAPABIH TEPUMETPI
GoiibiHIIa GaKblnay YHFBIMANAPBIHBIH JKEJICiH  camy»
XKymeic ko06acblH icke achipy Ke3iHAE TEXHUKAJBIK
Kajaranaynbl — OKyprisy — OofblHIIA  MH)XHHHUPUHITIK
Kei3MeTrep  kepeety. (Il (kanbinTel)  sxayankepLuinik
JNeHreiiiniH 00BbEKTICI, TEXHUKANBIK K9HE TEXHOJIOTUAMIBIK
KYpAei emec)

Kbizmem

KrizmMeTTep KOpceTy Ke3iHle ATKApYLIbIFa KOHBIIATHIH
TajnanTap

1. 16.07.2001x. «KP coyner, Kana KypbUIBICE HKoHE
KYPBUIBIC Kbi3MeTi Typanbl» KP 3anpina, KP ¥ATTsiK
9KOHOMUKA MUHHCTPiHIH 2015 xbutrbl 3 aknaugarst Ne71
«Coyner, Kajla KYpbUILICBI JKSHE KYPbUIBLIC KbI3METI
callaChlHa MHXHHUPHHITIK KbI3METTEP KOPCETY KaFuaachiH
GekiTy Typanbl» GyiipbirbiHa, KP KypeUILIC 0GALICHIHAAFk]
KOJIIaHBICTaFbI HOPMAaTHUBTIK-perJIaMeHTTiK HoHE
TEXHUKAJIBLIK KykaTTamara, OekitisireH XKCK wewiMaepine
ColKeC, OPbIHAAJIFAH XKYMBICTAPAbIH CanachiH, Mep3iMaepiH,
KYHBIH, KaOblIJaHyblH Oakbliaylanl aHe O0beKkTiIepaiH
icke malinanaHyra TanceipLUIYbIH KOCA alFaHaa, >KYMbIC
#00achlH  iCke  achipyAblH  GapibiK  CcaTbLIAThIHAA
TEXHUKAJILIK Kajaranayabl XKY3ere achbipy, OJ MblHAIap/bl
KaMTHbL:

a) Kypblabic  MepairepidiH — KypbUIbIC-MOHTaXaay
KYMBICTapbl ~ OHAIPICIHIK ~ TEXHONOrWsJBLIK  YAEpiciH
ANKbLIHAAATBIH  YIBIM/bIK-TEXHONOTUSIIBIK ~ KY)KATTap/IblH
TaNanTapblH OPBIHAAYbI;

6) KYpbUlBIC MeEpAIrepiHiH  KYPbUILIC-MOHTAKAAY
XoHe icke  Kocy-6anmTay  JKYMBICTAPbIHBIH ~ Canaisl
OpbIHAANYbLIH KAMTaMachl3 eTyi;
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B) KypbuTbic MepairepiHiH KYpBUIBIC CANachlH KEKE
eHJipicTik OakeUlay MEH KajaranaynpiH, Oapielk Typnepi
MEH HbICAHAAPLIH YHBIMAACTHIPYbI KOHE JKY3€re achipysbl

(xipic, OnepauMAIbIK, KabOpinzay, 3epTXaHalbIk,
reone3usasibIK JkaHe 6acka);
r) aTKapylibl KYKaTTaMaHbl YaKTbUIbl JKOHE AYPbIC

peciMIey XoHE KOJ KOK (KaChIpPblH JKYMbICTapIbl KOHE
KayanThbl KYPbUILIMAAPIbI apaiblK  KabbLipaynsl
KyaJIaHABIpY aKTinepi xoHe T.0.);
) KYpbUIbIC MepairepiHiH TeXHMKaNbIK Kajaaranay
AYpHaJIbIHA €HII31ITeR HYCKaynapabl OpbIHAAYbl, KYPBUIbIC
Mepairepi HycKaynbl OpbiHIAMaraH HEMECE THICTI TapTinTe
OpbIHAAMAaFraH xargaiiga, 6y typansl Tanceipsic Gepyiuire
MONiMAEY, COHIal-aKk MEMJIEKETTIK  CoyJET-KYpbUIbIC
Oakpliiay opraHbiHbIH THIiCTI OeniMieciH xabapaap eTy.
2. Kpi3merrepai  opbiHOay ~— Ke3iHAe — ATKapyLIbI
NEPCOHANBIHBIH KOJNBIHAA OHEPKICINTIK Kayinci3adik, epT-
TEXHUKANBIK MUHUMYM, €HOEKTI KOpray »KoHe Kayimncizmik
TEXHHUKAChl OOMBIHINA KYQJIKTEpi, anFaliKbl KOMEK KOPCETY
JardbUlapbiH OKYHAaH OTKEeHi Typansl cepTudukaTTapsl
(KonmaHbICTaFb! xapaMIbLIbIK Mep3iMiMeH) OoJTyFa THiC.
3. Kei3mer keseHnepi *:

I. 3% 31.12.2026 xbinra neiiu;

II. 97% 31.12.2027 xbinra AciiH.

KbismerTrep  Kepcery  Kesingeri  ATKapyLbIHBIH
MiHaeTTepi

1. OOBeKTiHiH KYpBUIBICHIH caly YIepiciHae yHemi
KYPbUIbIC aJIaHIIACBIHAA GORYbI KOHE FeOAe3UsNbIK XKOHE
6acKa >KYMBICTAPABIH, KYPbUIbIC-MOHTAXIAY JKOHE icKe
KOCy-0anTay KYMBICT2pbIHBIH OpbIHIANYbIHA OaKbliay
KYprisy.

2. JKyMbIC KyKaTTamachliHa COHKeC KYPBIIBIC MepairepiHiy
OPbIHIANFAH JK9HE TOJEMIe YCBIHBIIFAH  KYPbUIbIC-
MOHT@XIAY OHE icke Kocy-0antay KYMbICTApbIHBIH
KeJIEMi MEH canachlHbIH COMKECTIriH GaKbnaybl;

3. XKymbic xobaceiH icke  acelpy  GapbIChIHIA
KeMLIiTiKTepaiH (OY3yWbLIbIKTAPABIH, ECKEPTYNEPAIH KoHe
aKayJbIKTapabiH) opOip aHeiKTanraH o¢akTtici OolibiHLIA
cebenTepiH aHRIKTAY KoHE KOPBITHIHIBI Oepy.

4. MeMNIEKETTIK COyNeT-KypbUibic Oakbliiay OpraHbiHa ai
caiiblHFbl Herizge OODBeKTiHIH ak-Kyii *koHE KYphUIbIC
0apbIChl TYpasbl €CENTEME YChIHY;

5. TexHukanblK KaJarajiay[bl »Ky3ere achlpy KesiHae
MBbIHAJAl Ky>KaTrTapAbl TEKCEPY:

a) MoHTaxaay, >XUHAY, JEp KYMBICTApbIH >KYpPri3y
KYPHAJIAAPbIH koHe T.0.;

6) JKacbipblH KyMbICTapra, aTKapyHibUIBIK cynOanapra,
TYcipiMaepre akTtinep »xoHe T.6.;

B) ChlHayFa apHaJiFaH akTiNepHi )K9HE KYPbUIbIMAAP/LI,
AKEKEJCreH asfKTalFaH KYpbUIBIC »KylenepiH KaObLiaay
aKTiJIepiH, KYPhUIbLIC MAaTEPHATAAPHIH TATAAY HOTUKEINEPiH,
NacrnopTTapibl, CEpTUPUKATTAPAbI XKIHE T.0.;

xKoHe «Fumaparrap KypbUIBICHI MEH KYpbUIblCTapra
TEXHUKANbIK Kajgaranay» KP Onicremenik KyxaTblHa oHE
KP CH 1.03-00-2022 «Kypblibic eHipici.
KacinopsiHaapAbIH, FUMapaTTapAblH X3HE KYPbiJIblCTAPABIH
KYPbUIBICHIH YHBIMAACTBIPY» Calikec 6acka KykaTTama.

6. EcxepTynep YChIHyMEH TEKCEpYNep KoHE, KaKeTTiiK
OGosraH  ke3fe, KYpBUIBICHI  asKTaiFaH oObekTinepre
CBIHAKTap Xyprisy.

7. Kypsinbic Mepairepiiy eckepTysepdi TONBIK KOKBIH
Oakbinay jxoHe OenrineHreH ToprinTe OOBEKTIHI icke
naiifananyra KaOplimay Typaibl YChiHbIMAApAsl Tanceipsic
Gepyiuire yYCoiny;




8. Kypeinbic askranraHHaH KkeifiH ATKapyumsl Tamncelpbic
Oepywiire KP 3aHHamachlHBIH, TaJanTapelHa COHKEC
KYPbUILIC-MOHTAXAY >KYMBICTAPBIHBIH CAMachl Typalbl
KOPBITBIHbI YChIHAMBL.

9. ATKapyuisl TEXHUKAJBIK Kaaaranay GoiibiHina Keismerrep
KOPCETY Typalbl 1AapTKa KoJl KOHFaHHAH KeifiH, 6aplblK
Tyilinaemeni xkoHe Tanceipbic Oepylli Makyiaayra THIC,
ATKapylblHbIH ~ KYMBICKA  TapTaTblH  MEPCOHAJIbIHBIH
nayaseIMbIHA  YMITKepJepOiH  KaxeTTi  pacTaylusl
KykarTapeid Tanceipbic Gepyulire aufblH ana Kejicyre
YCBIHAMBI.

10. 3 (yw) kyuris6esnik kyH iwiuge Tanceipsic GepyiiHi,
MEMJIEKETTIK COYJIET-KYpPhUIbIC OaKbLiay opranaapsid JKoba
OoiibiHiua oOBekTiZeri amarThlK okali-kylniH  6apisik
Karaainapbl KoHe amarTapibl ko COHbIHIIA XKYMBICTAD
KeJemi Typansl xka3bama xabapaap ety.

11. O3 kapaxarb ecebineH o3 nepconaibin Kpizmerrepai
YCbIHY Ke3iH[e TYPYbI, )XOHE TaMaKTaHybl YIIiH KaXeTTi
IIAPTTAPMEH KAMTaMachl3 €Ty.

12. Xeke kapaxkaTsl eceOiHeH 63 MEPCOHANBIH KAXKETTI KEKE
KOPFaHbILI KypaiapbhIMEH KaMTaMachl3 eTy.

13. Hepey, xa3bawa Typae JKoba OoiibiHIIa GapIibiK KIHE
Ke3 KelareH IueriHynep, kemuwimikrep xoHe KPP
sangamaceiMed, KP CH, KP CII xoHe T.6. Kke3aeireH
TajanTapra  JKOHE/HEMECe  LIEKTEyJiepre  KYpPbLIbIC
GaphICHIHBIH ColiKec KelMeyi Typassl Tanceipbic GepylliHi
xabappap ery.

14. Mepairep maiteinparan KMJK enpipici »koGanapbiH,
KM2K ewnnipiciniH rpaduk-xocnapiapblH Kapay >XoHE
Kenicy.

15. TexHukanblk Kajaranay »YpHajblH JaiblHAAy MKOHE
OeNIriJICHreH TaNamTapra COMKEC aHBIKTAIFAH E€CKEPTYJIEp
Typassl OH/A Ka36a XYPrizy, OHbIH CaKTalybl KOHE THICTi
TOPTINTE KYTiN YCTANYH YilliH sxayan Oepy.

16. ATkapyuibiHelH Mamatbl / Kbi3merkepi lllaptmeH
Genrinenre Minaetrepli GysraH skaraiina, 3 MaMaHblH /
KbI3METKEPiH aybICTHIPY/Ibi AEPEY KaMTaMachl3 €Ty.

17. Arkapywmsira manenai  cebencis KMIK ewngipici
yuackecinae ATKApyIlbl MaMaHbIHbIH / KBI3METKEpiHiH
OonmaybiHa  6ajinaneictel  JKoGa  OofipiHma  OGBEKT
KYPbUIbIChl  GapbICHIHBIH ~ KaHTapbUlybl  YIUiH  TOJBIK
JKayankepuriiik xykrenei.

18. Marepuangap MeH OkabAbIKThI  [acCHOpPTTapra
(cepTudukarrapra) xoHe 0acka TEXHUKAIBIK KyXKaTTraMara,
coHgaii-ak JKoGaHbIH CTaHOapTTapbl MEH TEXHMKAJbIK
HIapTTapbIHA COliKEC KeTyiH TEKCEpY.

19. KpI3MET KOpPCETYAIH KE3 KEJIreH caThiChiHAa TarnchIpsiC
Oepyminid Hemece Tanceipeic Oepyili ekiniHiH Tanan
eryimen Tanceipeic Oepyuri Hemece Tancoipbic GepylliHiH
ekini OGenrinered HpicaHgap OoMbIHILA JX9HE Mep3imae
€CENTEMENED YCBIHY.

20. Xoba 6Gotirinma opeinaanrad KMXK catikecciznikrepi
aHbIKTaJFaH XKaraaia, xxypHanra 6enrinep xkacay xoHe Oy
Typaibl Tancelpeic  Gepywiire, Mepairepre »xasbaiia
HbIcaH[a xabapnay.

21. Atkapyusl Tanceipsic OepyuniHiH jkaszbawa eTiHiMi
OoiibiHIma, Tanceipeic GepyiriMen aiablH aja KejiicinreH
MamaHabl /KbI3METKEpAi, OTiHIMAiI anFaH coTTeH Oacran
Hemece Tamnceipbic OepyiuiHiH €3 eTiHiMiHIEe KepCETIIreH
mep3imaepre caiikec, 72 carar iwiHae odbekrire xkibepyre
MiHAETTEHE .

22. Oo6bekTiae ATKapy1libl MaMaHAaPbIHbIH
/KbI3METKEPNEPiHiH caHbIH Kbickapy / kebeiiTy Tarceipbic
GepyLuiHiy a3balla oTiHiMi OOMbIHIIA )KY3ere acbipbliaibl.




23. Tancelppic GepywimeH kemicy Oolibinma KM
Mepuairepine canacei3 opbinfanraH KMIK kaiita skacay,
Xoba TamanTapein KOHE HOPMATUBTIK Ky:KarTapibl
Oy3syMeH  kacaiFraH . KYpPBIIBICTBI  TOKTara  TYPY,
aKayJBIKTAPIbl KOK KOHE TY3€Ty, Canachi3 KYphIJIbIC
MaTepHaliapbiH,  KYpbUBIMAApAbl,  OyHbIMaap  MeH
KAOOBIKTHl  AYBICTLIPY TYpajbl OPbIHOANYbl MiHAETTI
HycKayJap Oepy.

24, Kaxerri ikarmaiinapma KoCeIMIlIa — TEKcepyJiep,
ChlHAKTap, Taljayiap, TYcipiMaep >KoHe ejweyiep
KYprizyli tTajan eTy.

25. JMaynel xarmaiinap maiina OonraH >karannapna,
Tancelpeic OepyIliHiH KeTiciMiMeH oHe YCHIHBIMIAPBIH
€CKepill, THMICTI KbI3METTEP OKYpri3yre JIMLEH3UACHL,
arrecrarTapsl xoHe T.0. Gap Toyenci3 capamiibl YHbIMIBI
Tapty. Byn perre, Artkapywsi Tancbipeic OepyumimMeH
Toyesci3 capamubl YHbIMAAPABIH TAapThULYBIH kasbama
KeJlicyre MiHAeTTi.

* TexHukanslk Kadazanaydsl JCypeisy Mep3imoepi obvexmini cany mepsimoepiven yiinecmipindi, olmxeHi mexHuKanblx
JCIHE ABMOPIbIK KAOAZANAY KYPoLiblC-MONMANCOAY JCYMelCmapbiMen bipnecin scypeisinyi muic.

4 ATKapyuibl KbI3METTepAi KopceTy YIIiH NaiJa/JIaHATBIH MaTepHAJIAAD Ti30eci
2-xecme. Mamepuandap mizbeci
p/c MarepuanaapabiH (ka0abIKTBIH, KOCAIKBI Onmem C
. il aHbI
NoNe GosleKTepAiK xaHe T.0.) aTaynl Oip.iri
1 2 3 4
Keznenmeren

5 KsbI3MeT KopceTy OpHbI

«CKC-1, CKC-2, CKC-3, CKC-4, CKC-5, CKC-6, CKC-7, CKC-8 (III icke KoCy Kell€Hi,
Anmatsl  06GNBICHI) GOMBIHIIA OYIaHABIPFBIN TOFAHAApABIH HepuMeTpi OoMbiHia Oakpuiay
VHFBIMQIAPBIHBIH JKETICiH calmy» JKyprisy GOWbIHIIA KBI3METTEP  KOpceTiiyre xoHe TamchIpsic
Oepyllire MpIHaIal MEeKeHKail OOMBIHINA TANCHIPHITYFa THIC! :

- Kazakcran Pecriy6mmkacsl, Anmarsl o65sicsl, XKam6sut ayaans, [uniGacray cr., CKC-6;

- Kasakcran Pecny6mukackl, Anmatsl 06:bickl, EHOexmikasak aynansl, banrtabaii a / o, CKC-7;

- Kazaxcran Pecniy6nukacsl, Anmarsl 0051bice], Yireip aynansl, CKC-8.

6 Ke13MeT kopceTy Mep3imaepi
KezmeT opsinayabiy 6acranys! — [llapTka Ko KOiFaH KYHHEH 6acran, agktainybl — 2027 xk. 31
JKEJITOKCaHra Jeifil.
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Form 3.2 Technical specification for purchase of services

Technical specification
“Technical supervision over construction of the network of observation wells along the
perimeter of evaporation ponds at CCS-1, CCS-2, CCS-3, CCS-4, CCS-5, CCS-6, CCS-7, CCS-8
(III launch complex, Almaty oblast)”

1 Subject of purchased services

Engineering services on technical supervision during implementation of the detail design
“Construction of the network of observation wells along the perimeter of evaporation ponds at CCS-1,
CCS-2, CCS-3, CCS-4, CCS-5, CCS-6, CCS-7, CCS-8” (III launch complex, Almaty oblast).
2 Argumentation of services purchased

Technical supervision is mandatory at all construction sites in accordance with Article 34-1
“Technical Supervision” of the Law of the Republic of Kazakhstan dated July 16, 2001 No. 242-1I “On
architectural, urban planning and construction activities in the Republic of Kazakhstan”.
3 Volume of purchased services

Table 1. List of services

Description and required functional, technical, quality Unit

NG. and operational characteristics of purchased services Quantity

1 2 3 4

Provision of engineering services on technical supervision
during implementation of the Detail design “Construction
of the network of observation wells along the perimeter of
evaporation ponds at CCS-1, CCS-2, CCS-3, CCS-4, CCS-
5, CCS-6, CCS-7, CCS-8” (III launch complex, Almaty
oblast) in accordance with the decisions of the approved
design and estimate documentation, regulatory and
technical/legal documentation in force on the territory of
the Republic of Kazakhstan. (Facility II (normal) level of
responsibility, technical and technologically not difficult)

Service 1

Requirements for Executor during provision of services

1. Carrying out technical supervision at all stages of
implementation of the detail design, including quality
control, deadlines, cost, acceptance of completed work and
commissioning of facilities in accordance with the Law of
the Republic of Kazakhstan dated 16.07.2001 “On
architectural, urban planning and construction activities in
the Republic of Kazakhstan”, Order of Minister of National
Economy of the Republic of Kazakhstan dated February
03, 2015 No.71 “On approval of the Rules for provision of
engineering services in the field of architectural, urban
planning and construction activities”, current regulatory
and technical documentation in the field of construction of
the Republic of Kazakhstan, solutions approved by the
2. design and estimate documentation, which includes:

a) compliance by Contractor with the requirements of
organizational and process documents defining the process
for construction and installation work;

b) ensuring that Contractor performs high-quality
construction, installation and commissioning work;

c) organization and implementation by Contractor of
all types and forms of its own production control and
supervision over construction quality (incoming,
operational, acceptance, laboratory, geodetic and others);
d) timely and correct execution and signing of as-
built documentation (certificates of inspection of hidden
work and intermediate acceptance of critical structures,
etc.);




d) execution by Contractor of the instructions
recorded in the technical supervision log; in case of failure
to execute or improper execution of the instructions by
Contractor, bringing this to the attention of the Owner, as
well as informing the relevant division of the state
architectural and construction control body.
2. When performing services, Executor’s personnel shall
have certificates on industrial safety, fire safety minimum,
labor protection and safety, and certificates of completion
of training in first aid skills (with a valid expiration date).
3. Stages of services *:

I. 3%till 31.12.2026;

II. 97% till 31.12.2027.

Obligations of Executor during provision of services

1. Permanent presence on construction site and monitoring
of geodetic and other work, construction, installation, and
commissioning work during construction of facility.

2. Control of compliance of volumes and quality of
construction, installation and commissioning work
completed and presented for payment by Contractor in
accordance with the working documentation;

3. Establishing the cause and issuing a conclusion on each
fact of detection of deficiencies (violations, comments and
defects) during implementation of the detail design.

4. Submitting a monthly report to the state architectural and
construction control body on the status and progress of
construction of facility;

5. When carrying out technical supervision, check the
following documents:

a) Production logs of assembly, installation, excavation
work, etc.;

b) Acts on hidden work, executive schemes, surveys, etc.;

c¢) Test and acceptance reports for structures, individual
completed building systems, results of building material
analyses, passports, certificates, etc.;

and other documentation, in accordance with the
Methodological document of the Republic of Kazakhstan
“Technical supervision over construction of buildings and
structures” and SN RK 1.03-00-2022 “Construction
production. Organization of construction of enterprises,
buildings and structures”.

6. Inspection with comments and, if necessary, testing of
completed construction projects.

7. Monitoring the complete elimination of comments by
Contractor and, in accordance with the established
procedure, providing recommendations to the Owner on
the acceptance of facility into operation;

8. Upon completion of construction, Executor shall provide
the Owner with a conclusion on the quality of construction
and installation work in accordance with the requirements
of the legislation of the Republic of Kazakhstan.

9. After signing the contract for provision of Technical
Supervision Services, Executor shall provide the Owner
with all resumes and necessary supporting documents of
candidates for the position of Executor's personnel
involved for preliminary approval, which shall be approved
by the Owner.

10. Within 3 (three) calendar days, notify the Owner and
state architectural and construction control authorities in
writing of all cases of emergency conditions at facility
according to the Project and scope of work to eliminate the
emergency.




11. At its own expense, provide its personnel with the
necessary living conditions and food for the duration of
provision of Services.

12. Provide your staff with the necessary personal
protective equipment at own expense.

13. Immediately notify the Owner in writing of any and all
deviations, deficiencies and discrepancies in the progress
of construction under the Project with the requirements
and/or restrictions provided by the legislation of the
Republic of Kazakhstan, Construction Norms and
Regulations of the Republic of Kazakhstan, Construction
Standards of the Republic of Kazakhstan, etc., and
Projects.

14. Review and agree the construction plans and schedules
prepared by Executor.

15. Prepare the technical supervision log and keep records
of identified comments, in accordance with established
requirements, and be responsible for its safety and
maintenance in proper form.

16. In case of violation by specialist/’employee of Executor
of duties established by the Contract, immediately replace
specified specialist/employee.

17. Executor shall bear full responsibility for any
downtime during construction of facility under the Project,
associated with the absence of specialist/employee of
Executor at construction site without good reason.

18. Check materials and equipment for compliance with
passports (certificates) and other technical documentation,
as well as standards and technical conditions of the Project.
19. At any stage of provision of Services, at the request of
the Owner or the Owner’s representative, provide reports
in the forms and within the timeframes established by the
Owner or the Owner’s representative).

20. If any discrepancies are found in the completed
construction and installation work under the Projects, make
notes in the log and notify the Owner and Contractor about
this in writing.

21. Executor undertakes, upon the written request of the
Owner, to send a specialist/worker previously agreed upon
with the Owner to the site within 72 hours from the moment
of receipt of the request or in accordance with the deadlines
specified in the Owner’s request itself.

22.  Reduction/increase in  the number of
specialists/employees of Executor at facility is carried out
upon the written request of the Owner.

23. In agreement with the Owner, give construction and
Installation Work Contractor mandatory instructions on the
reworking of poorly executed construction and installation
work, the suspension of construction carried out in
violation of the requirements of the Projects and regulatory
documents, the elimination and correction of defects, the
replacement of poor-quality building materials, structures,
products and equipment.

24. Require, where necessary, additional checks, tests,
analyses, surveys and measurements.

25. In cases of disputes, involve an independent expert
organization that has licenses, certificates, etc. for
provision of the relevant services, with the consent and
taking into account the recommendations of the Owner. In
this case, Executor is obliged to agree in writing with the
Owner on involvement of independent expert
organizations.

*  The terms of technical supervision is sunchronized with the terms of construction of facility, since technical and author
supervision must be carried out in conjunction with construction and installation works. g
78



4 List of materials used by Executor to provide services

Table 2. List of materials

No. Materials (equipment, spare parts, etc.) Unit Quantity
1 2 3 4
Not provided
5 Place of services

Services for conducting “Technical supervision over construction of the network of observation
wells along the perimeter of evaporation ponds at CCS-1, CCS-2, CCS-3, CCS-4, CCS-5, CCS-6, CCS-
7, CCS-8 (III launch complex, Almaty oblast)” shall be rendered and handed over to the Owner at the
address:

- Republic of Kazakhstan, Almaty oblast, Zhambyl region, Shilibastau st., CCS-8;

- Republic of Kazakhstan, Almaty oblast, Yenbekshikazakh region, Baltabay rural vil., CCS-7;

- Republic of Kazakhstan, Almaty oblast, Uygur region, CCS-8;

6 Terms of service
Start of services — from the date of signing the Contract, completion — till December 31, 2027.

Director of Department of land use, construction and ,‘fl/ X D.U. Zhiyentayey

repair //
Deputy Director of Department of land use, I/ /?, /
construction and repair ) r S 7/(./ Wen Rui

Head of Construction and repair division of

Department of land use, construction and repair M.K.Zharekeyev




